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ADDENDUM #1 
 
 
Date:  12 October 2006 
 
To:  Prospective Bidders 
 
From:  Dave McKay, Program Director, DFCM 
 
Reference:  Warehouse Demolition 
   Utah State Hospital  

DFCM Project No. 05013420 
 
Subject:  Addendum No. 1 
 
Pages:  Addendum   2 pages 
   Total    2 pages 
 
 
 
Note: This Addendum shall be included as part of the Contract Documents.  
Items in this Addendum apply to all documents whether referenced or not 
involving the portion of the work added, deleted, modified, or otherwise 
addressed in the Addendum.   
 
SCHEDULE CHANGES – There are no changes to the Project Schedule per this addendum. 
 
1.1 GENERAL – The follow are answers to questions ask during the mandatory meeting 

which has held on October 11, 2006. 
 
1.2 ANSWERS 

Item 1.  Successful Bidder is required to file for permit with DAQ in accordance with Bob 
Anderson’s instructions at the mandatory meeting. 

 
Item 2.  “Temporary fence” as described in the PROJECT DESCRIPTION means 6’ high chain 
link with a locking gate.  The existing stone retaining wall on the east will be considered an 
adequate barrier except for the segment where the existing ramp will be removed.  Here a 
temporary and eventually a permanent barrier must be provided for protection at all times. 
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Item 3.  Contractor must provide for access to site storage area north of the demolition site, as 
well as continued access up the switchback road to the “Castle”. 

 
Item 4.  Following the demolition of the building the site will be used as temporary parking or 
staging for other vehicles.  Therefore, the replacement fill must be compacted to 90% and capped 
with 4” of ¾” minus gravel.  During the meeting, Russ Armstrong welcomed contractors to 
examine a spoils area on the campus for suitable material at no charge.  Where ramp is removed 
on the east the grading at the foot of the remaining retaining wall will be graded to conform 
generally with the existing grades. 

 
Item 5.  Contractor is responsible for all dump charges 

 
Item 6.  The Contractor is required to remove only the asphalt paving surrounding the building 
required to accomplish the demolition of the building.  Finish grading of the gravel over the fill 
shall conform with remaining asphalt to allow use by vehicles. 

 
Item 7.  After USH personnel have shut off water, steam, and condensate lines to the building, 
the Contractor shall cut and remove those lines at a point near the edge of the site (not at the 
building) and plug the end of the tunnel with 8” cmu.  The Contractor will then  remove the 
remaining portion of the tunnel from that cmu plug to the warehouse and fill similar to the 
basement fill. 

 
Item 8.  The Contractor is asked to exercise care, communication, and cooperation with USH 
Personnel concerning a water line in the building whose origin is unknown. 

 
Item 9.  The fire hydrant at the end of the west retaining wall may be used for dust control, etc., 
free of charge. 

 
Item 10.  The electrical transformers, etc., on pads near the southwest corner of the building must 
remain as part of the campus electrical system.  They must be protected throughout the entire 
interval of construction.  USH personnel will disconnect the hot leads to this gear.  Contractor 
will remove the conductors and conduit.  

 
End of Addendum #1 


